
Building Restoration Corporation
1920 Oakcrest Avenue Suite 1, Roseville, MN 55113

Phone: 612-789-2800  fax: 612-789-2875

December 9th, 2021

! The Mabel Tainter Theater
! Attn: Lucas Chase
! Interim Executive Director
! 205 Main Street
! Menomonie, WI 54751

! RE: Main Stair Limestone Replacement and Repair - The Mabel Tainter Theater

Greetings Lucas,

Thank you for contacting Building Restoration Corporation (BRC) to visit this building and 
review the masonry conditions at the main front stair assembly. During our initial site visit I was 
able to gather the required information to assemble our proposed work scope items and the 
associated costs to perform the work. Our proposal includes replacement of all limestone stair 
treads and landing stones. In order to remove and reinstall the existing limestone stairs we will 
be required to selectively remove certain blocks of sandstone from the sidewalls. I have also 
included rebuilding of the two flanking sidewalls because in their current condition they have 
heaved and slope back towards the building. This undesirable condition will be remedied as 
well. The included price page and photos will describe the entire work scope in more detail.

Thank you and if you have any questions, please call me.  I can be reached at the office at 
612-789-2800, direct at 612-638-1811 or by cell phone at 612-910-3867.  I can also be 
reached by e-mail at mark@buildingrestoration.com

Sincerely,

BUILDING RESTORATION CORPORATION

Mark L. Bailey, Jr.
Project Manager / Estimator / Architectural Technician 
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Building Restoration Corporation
1920 Oakcrest Avenue Suite 1, Roseville, MN 55113

Phone: 612-789-2800  fax: 612-789-2875

PROPOSAL

December 9th, 2021

Submitted to: The Mabel Tainter Theater
Attn: Lucas Chase
Interim Executive Director
205 Main Street
Menomonie, WI 54751

Phone: 715-308-7412
Email: director@mabeltainter.org

Project: The Mabel Tainter Theater
205 Main Street
Menomonie, WI 54751

Building Restoration Corporation does hereby propose to furnish all of the necessary materials 
and to provide skilled labor to perform the enclosed listing of restoration services.  Pricing is 
based on the ability  to begin and complete the restoration in one operation.  The prices listed 
include costs for all labor, materials, equipment, swing-stage rigging, aerial boom use, clean up 
of debris, and sales tax on materials.
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The Mabel Tainter Memorial Building
aka: The Mabel Tainter Theater

205 Main Street East, Dunn County, Menomonie, WI

Constructed / completed in 1890
Listed on the National Register of Historic Places in 1974

Their are regulations and guidelines that we will have to adhere to in order to perform this 
work in such a way that we do not alter or cause damage to the existing building materials. 
We cannot alter the layout or deviate from the historic materiality in any way. This is of the 

utmost importance.

Publications and regulations that we follow:
1. The Secretary of the Interior’s Standards for Rehabilitation of Historic Masonry

2. Preservation Briefs 1 & 2 - NPS U.S. Dept. of the Interior



4

Site Image of the Mabel Tainter Theater

The work area at the stairs is located on the south elevation along Main 
Street East.

NORTH

Main Stair Location
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There is evidence that the 
undersides of the landings 
stones may have been coated 
with something in attempt to 
keep water out or to consolidate 
the deteriorating stone. 

As the coating wears away it 
reveals that the moisture was 
trapped in the stone causing it 
to erode into sand like particles.

At the restrooms located directly 
below the limestone stairs and 
landings we observed a 
significant amount of limestone 
droppings on the floor. 

Here we can see severe erosion 
of the limestone treads that 
appears to be focused at the 
bearing locations.
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The conditions are the same on 
the opposite side. There is 
visual evidence of many past 
repairs and patches to these 
stone units. 

The lower run of steps on the left 
side of the assembly is showing 
signs of extreme wear and tear. 

Another issue we observed is 
that the middle landing stones 
are pitched back towards the 
building. This does not allow 
water to flow away from the 
building.

The limestone treads appear to 
be keyed into the sandstone 
sidewalls. For this reason we 
will be required to remove 
selective sandstone units in 
order to remove and replace the 
limestone treads and landings. 
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The existing buttress walls on 
either side of the stairs have 
settled into a back pitched 
condition. 

This condition should be 
corrected as part of this project.

This intermediate landing stone 
slopes back to this corner. Water 
slowly percolates down through 
the assembly and into the space 
below.

The stones along the upper 
landing will also have to be 
removed to make way for the 
limestone replacement and 
reinstalled after the work is 
complete. 
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The sill stones below the 
beautiful main entry door will be 
very challenging to remove and 
replace.

Our skilled masons will take 
great care to be as minimally 
disruptive to the adjacent 
building materials as possible. 

Here we can see the severe 
erosion of these limestone 
treads that have created an 
unsafe condition. 

There is a significant amount of 
section loss at both the top and 
bottom sides of these stones.

Here we will need to remove the 
base stones from the walls in 
order to remove the deteriorated 
limestone landings.
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This work will not involve any 
repairs to the grand entrance 
arch or any other areas of the 
building.

Great care will be taken to 
protect these beautiful facade 
elements. This entrance will 
have to be temporarily closed 
for the duration of the work.

The sandstone is called 
Dunnville sandstone and was 
sourced locally from the 
Menomonie community. 

Because this building is 
protected there are many 
requirements and rules that will 
be adhered to as to not disturb 
or modify any of the historic 
masonry.

Because this stair is located 
along the City sidewalk we will 
be required to obtain the 
necessary permissions for the 
City to close and occupy the 
sidewalk during the work.

Pedestrian traffic will have to be 
redirected across the street.
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Overall this project involves 
replacing approx. 169 cubic feet 
of Indiana limestone at this stair 
assembly. 

The landing stones weigh nearly 
3,000 lbs and will require large 
equipment to remove and 
install.

All of the landings will be 
installed with the proper pitch 
away from the building.

In a few locations the Dunnville 
sandstone units have chipped, 
cracked or spalled. 

Due to the varying levels of 
deterioration the repairs at these 
locations may involve patching 
with a substitute stone material 
OR replacement with new 
Dunnville stone. Replacement is 
the last resort. Preserving as 
much of the original material is 
the ultimate goal. 

The individual tread units weigh 
approx. 600 lbs. There are 14 
individual treads to remove and 
replace.

When we make the shop 
drawings for the stone supplier 
we will design a cross section 
that will allow for more effective 
protection against water 
infiltration to the space below.
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Attachment A - Price Page
Date: December 9th, 2021

QTY Unit Unit Price Total
Mobilization, job set-up & insurance expense 1 Lump sum $  7,450 $  7,450
Street and sidewalk permits at cost 1 Allowance 2,500 2,500
Building permits at cost 1 Allowance 2,500 2,500
HPC review and permits at cost 1 Allowance 3,000 3,000
Project management and administration expenses 1 Lump sum 4,100 4,100
Full time superintendent - On site QA/QC 1 Lump sum 8,400 8,400
Shop drawings and field measurements 1 Lump sum 1,112 1,112
Temporary shoring and scaffolding below large landing stones 1 Lump sum 3,825 3,825
Hoisting equipment rental expenses 1 Lump sum 4,230 4,230
Sidewalk protection / protection of adjacent stone surfaces 1 Lump sum 2,048 2,048
Saws, compressors, generators and misc. equipment cost 1 Lump sum 8,320 8,320
Dumpsters or hauling of debris 1 Lump sum 1,954 1,954
Final cleanup and demobilization 1 Lump sum 4,965 4,965

QTY Unit Unit Price Total
1 Selectively dismantle the main stair sidewalls to make way for the removal 

of the deteriorated limestone stair tread and landing stones. The sandstone 
that will be removed from the sidewalls will be catalogued and safely stored 
on site for reinstallation.

1 Lump sum $  25,200 $  25,200

2 At the two side buttress walls: carefully dismantle the existing sidewall 
stones down to grade level. Lay stones back up to a plumb and level 
condition. Stone blocks will be reinstalled back to their original locations.

1 Lump sum 14,920 14,920

3 Allowance for replacement sandstone. Estimated quantity of 5 stone units. 1 Lump sum 8,950 8,950
4 Remove and dispose of the existing deteriorated limestone tread and 

landing stones. 
1 Lump sum 10,080 10,080

5 Stabilization and repair of the limestone bearing locations and exposed 
foundation walls below the upper landings.

1 Lump sum 15,120 15,120

6 Material cost estimate for new Indiana limestone for the replacement 
treads and landing stones.

1 Lump sum 30,420 30,420

7 Installation of the new replacement Indiana limestone stair tread and 
landing stones. New limestone to be set in a bed of mortar and the joints 
will be finished with a polyurethane sealant.

1 Lump sum 55,440 55,440

8 Where the original sandstone units were removed to make way for the new 
limestone tread and landing installation: reinstall previously removed 
sandstone units back to their original locations.

1 Lump sum 30,240 30,240

$190,370
$54,404
$12,239
$36,716

$293,729
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Main Stairs - Base Bid Work Scope:

General Conditions / Work Access:
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Mabel Tainter Theater - Front Stair Limestone Replacement and Repair

Direct: 612-638-1811 Cell: 612-910-3867 E-mail: mark@brcusa.com

BUILDING RESTORATION CORPORATION

15% Project Contingency:

BASE BID TOTAL:

Door repair or replacement, hazardous material removal or abatement, plumbing or electrical work, interior obstruction removal or 
replacement, roofing work, window and door replacement, interior work including interior clean up and wall repair, landscape 
repair, concrete work or sidewalk repair, sheet metal work, heat and cover enclosures or any work not specifically listed above. 

Exclusions:

Work Scope Subtotal:

ATTACHMENT A - PRICE PAGE CONTINUED:

Mark L. Bailey Jr. - Project Manager / Architectural Technician

A/E Design Fee Allowance:
General Conditions Subtotal:



Building Restoration Corporation offers the above listed restoration services as they relate to 
the enclosed drawings and specifications for your consideration.   All work is to be performed 
in a substantial workmanlike manner.  All tools, equipment and procedures shall follow the 
generally  accepted restoration guidelines.  All restoration work is to be performed by 
professional experienced tradesmen.

Building Restoration Corporation carries worker's compensation, automotive and public liability 
insurance in the amount of one million dollars.  Building Restoration Corporation also carries a 
commercial umbrella policy in the amount of nine million dollars.  We will gladly  supply  you with 
a certificate of said insurance naming you or your project as a certificate holder upon request.

This proposal is for work performed on the exterior facades only and does not include any 
work inside the building or below exterior grade.  Prices include only  those work items 
described and unless specifically listed, prices do not include any carpentry, window repair or 
replacement, concrete or asphalt repairs, painting, laboratory analysis of existing mortar, 
investigative work, landscaping, roofing repairs or any other work that is not individually listed 
on the repair costs price page.

The Building Owner is to provide their water, electricity, free and unobstructed access to 
building elevations, and an area to park our job  site trailer and operate cement mixer.  Building 
Owner/Buyer is to indemnify, defend and hold harmless Building Restoration Corporation 
against any loss or claim by the building tenants that the construction operations or scaffolding 
generated noise or dust which interferes with their business operations, or reduces their 
visibility, sales, profits, sleep or other claims.

We reserve the right to withdraw this proposal if it is not accepted within thirty days.  Our 
payment terms are net 30 days on all monthly progress invoices if the length of the job 
exceeds one month.  Full payment of all balances will be due upon your receipt of our final 
completion invoice. Interest in the amount of 1 % per month will be due and payable on all past 
due balance amounts.

The Scope of Work shall be solely restricted to the work described above and in the 
agreement between the parties, no evaluation or determination regarding the need for repair or 
structural integrity has been made by Building Restoration Corporation, nor has it provided 
engineering services.  The Scope of Work and evaluation is restricted to the description above.
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Construction Agreement

Building 
Restoration
Corporation

1920 Oakcrest Avenue Suite 1
Roseville, MN 55113
Phone: 612-789-2800

Fax: 612-789-2875

Submitted to Buyer: Work site location:

The Mabel Tainter Theater
Attn: Lucas Chase
Interim Executive Director
205 Main Street
Menomonie, WI 54751

Construction 
Agreement Date:

The Mabel Tainter Theater
205 Main Street
Menomonie, WI 54751

The Mabel Tainter Theater
Attn: Lucas Chase
Interim Executive Director
205 Main Street
Menomonie, WI 54751

December 9th, 2021

The Mabel Tainter Theater
205 Main Street
Menomonie, WI 54751

The parties agree that the work scope shall be the following items selected from BRC’s proposal dated: 

Building Restoration Corporation (“BRC”) proposes to furnish and install the itemized restoration services described above, or in BRC’s 
proposal in whole or in part, if mutually agreeable.  Contact us immediately if you prefer to delete any individual work items contained in our 
proposal.  The work scope described above is to be performed for the contract price of:

Building Restoration Corporation (“BRC”) proposes to furnish and install the itemized restoration services described above, or in BRC’s 
proposal in whole or in part, if mutually agreeable.  Contact us immediately if you prefer to delete any individual work items contained in our 
proposal.  The work scope described above is to be performed for the contract price of:

Building Restoration Corporation (“BRC”) proposes to furnish and install the itemized restoration services described above, or in BRC’s 
proposal in whole or in part, if mutually agreeable.  Contact us immediately if you prefer to delete any individual work items contained in our 
proposal.  The work scope described above is to be performed for the contract price of:

Two Hundred Ninety Three Thousand Seven Hundred and Twenty Nine Dollars +00/100Two Hundred Ninety Three Thousand Seven Hundred and Twenty Nine Dollars +00/100 $ 293,729 - base bid
Respectfully submitted, Building Restoration CorporationRespectfully submitted, Building Restoration CorporationRespectfully submitted, Building Restoration Corporation

BUYER’S AGREEMENT
The above work scope, costs and unit prices, contract Terms and Conditions contained herein and on the second page of this agreement,
 are hereby accepted.  BRC is hereby authorized to perform the work as proposed.  Payments will be made promptly.

BUYER’S AGREEMENT
The above work scope, costs and unit prices, contract Terms and Conditions contained herein and on the second page of this agreement,
 are hereby accepted.  BRC is hereby authorized to perform the work as proposed.  Payments will be made promptly.

BUYER’S AGREEMENT
The above work scope, costs and unit prices, contract Terms and Conditions contained herein and on the second page of this agreement,
 are hereby accepted.  BRC is hereby authorized to perform the work as proposed.  Payments will be made promptly.

_________________________________         __________________________________       
Company                                                                                                     Authorized Signature                                                                                         

_________________________________         __________________________________       
Date                                                                                                     Title

    _________________________________
      Accepted by BRC

    _________________________________
       Date

    _________________________________
      Accepted by BRC

    _________________________________
       Date

Construction Agreement Page 1 of 2 
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Please see Attachment A - Price Page dated December 9th, 2021 for a list of proposed 
work scope items and the associated costs for each line item.

Attachment A shall be part of this agreement.

Thank you for this opportunity. We look forward to working with you to maintain and 
preserve your building.



Construction Agreement Page 2 of 2
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11. CHANGE ORDERS – If BRC is required to alter or add to the scope of 
work herein  described, BRC shall  receive sufficient  notice to establish and 
execute in writing an agreed  upon  price prior to proceeding  with  such extra 
work.  BRC shall  not  be obligated to  perform extra work without a signed 
change order. BRC shall be provided a copy of all modifications  that impact 
BRC’s work. For delays in  the work  that  are not caused by BRC there shall be an 
equitable adjustment  in the contract  price to  allow for BRC’s increased  costs. If 
changes in the work are required  to comply with  local, state or federal laws, 
rules or regulations, the contract  price shall  be adjusted to allow for BRC’s 
increased  cost  of providing  such changes. Such  changes shall  include, by way of 
illustration  and  not limitation, compliance with EPA  or MPCA regulations, city 
building inspection requirements or other governmental agencies having 
jurisdiction over the work, or temporary safety movement of high power lines.
12. QUANTITY OF WORK ADJUSTMENTS – Where this agreement  
specifies an  estimated  quantity  of specific work  items, the contract  price shall be 
equitably adjusted by  BRC up  or down for deviations from the estimated 
quantity. In the event  that additional work is  needed beyond  the quantity 
estimated by BRC’s proposal, it shall  generally be the Buyer’s decision as  to 
whether or not to proceed  with additional  quantity of work  due to the additional 
costs  involved.  Where BRC has provided  a unit price and an estimated quantity, 
the listed unit  prices  shall govern the calculation of the increased cost of the 
additional  work. In the event  that a lesser quantity of work  is performed, BRC 
shall  calculate the credit issued to  Buyer in its  sole discretion  which may be at 
less than  unit prices  shown  due to:  unreturnable materials, restocking  fees, 
rescheduling costs, and other related expenses.
13. CONFIDENTIAL INFORMATION  – BRC’s  proposal  and Construction  
Agreement contain  confidential information which cannot  be disclosed to  BRC’s 
competitors. BRC shall retain  all  ownership  and  propriety rights in its  proposals 
and the information contained therein. Without the prior written consent of BRC, 
the Buyer shall not use BRC’s proposal for any  purpose other than performance 
of this  work  by BRC and  shall not reproduce or disclose any information 
pertaining to BRC or BRC’s affairs such  as but not  limited to its  unit prices, bid 
pricing  details, technical, specification or proprietary  information, to  any  person 
outside of its employ  or at  any public gathering.  In the event of Buyer’s non-
acceptance of BRC’s  proposal  or termination of this agreement, Buyer shall 
return to BRC, upon BRC’s  request, all BRC information including its 
proposals.
14. ASSIGNMENT AND  SUCCESSORS –  This agreement  shall not be 
assignable by Buyer to others  without BRC’s specific written  consent. All  rights 
and obligations of Buyer, under this agreement, shall  inure to  the benefit of, and 
be binding upon, Buyer and Buyer’s representatives, heirs, successors, and 
administrators.
15. SUBCONTRACTING  – BRC reserves the right to assign or subcontract  
any part of this agreement.
16. INDEMNITY –  Buyer shall indemnify, defend  and hold  harmless BRC, 
and its subcontractors against  any loss or claim by the building tenants or 
occupants  that the work being  performed hereunder, the scaffolding and/or 
equipment, generate noise, dust or fumes, which interfere with their business 
operations or reduces  their visibility, sales, profits, sleep  or otherwise has 
adverse effects on them.
17. MISCELLANEOUS – BRC may have made oral statements  or shown 
photographs  with comments  about the building  or recommended  work  in  BRC’s 
proposal.  Such statements do not constitute warranties, shall  not be relied on by 
the Buyer, and are not part  of this agreement. The entire agreement is  embodied 
in this  writing, which constitutes  the final expression of the parties’  intent, and  it 
is a complete and exclusive statement of the terms  thereof. This agreement 
supersedes  and nullifies all  prior oral and written  representations. This 
agreement may  be modified only  by subsequent  writing signed by both parties.  
Waiver by  BRC of any  provision hereof shall not constitute a waiver of other 
provisions, related or unrelated or waiver of Buyer’s future compliance of such 
provision therewith and such provision shall remain in full force and effect.
18. PRE-LIEN NOTICE “(a) Any person or company supplying 
labor or materials for this improvement to your property may 
file a lien against your property if that person or company is not 
paid for the contributions.
 (b) Under Minnesota law, you have the right to pay persons 
who supplied labor or materials for this improvement directly 
and deduct this amount from our contract price, or withhold the 
amounts due them from us until 120 days after completion of the 
improvement unless we give you a lien waiver signed by persons 
who supplied any labor or material for the improvement and 
who gave you timely notice.” 

TERMS & CONDITIONS
1. ACCEPTANCE –  This  agreement is subject  to  acceptance by the Buyer 
within 30  days  from Construction Agreement Date printed on  the face of this 
agreement and is void thereafter at the sole option of BRC.  Buyer is  to  sign 
this agreement and  deliver it  to BRC.  A  fully signed agreement  will  be 
returned to the Buyer.  Any modifications to  this agreement must  be initialed 
and dated by  both parties to be binding. Electronic or email  confirmation  of 
agreements must include both pages 1 & 2 of this agreement.
2. INSURANCE – BRC carries insurance in the following amounts:
a. Workers Compensation Statutory Coverage 100/500/100K
b.  Comprehensive General Liability & Broad form Coverage: 
 (1) Bodily Injury  $1,000,000 Each Occurrence
     $2,000,000 Aggregate 
 (2) Property Damage $1,000,000 Each Occurrence
     $2,000,000 Aggregate 
c. Comprehensive Automobile Liability:
 Combined Single Limit $1,000,000/Aggregate $2,000,000
d. Commercial Umbrella Liability
 Total Aggregate Limit      $9,000,000
3. WARRANTY – BRC warrants its  completed work  only  in accordance 
with BRC’s separate Guarantee Certificate.
4. MATERIALS FURNISHED BY THE BUYER – BRC shall not be 
responsible for ordering, unloading, storage or guarantee of the durability  of 
any materials  that are owned, purchased  or furnished by the Buyer. Buyer 
understands that BRC is  not responsible to  guarantee performance of any 
existing building materials owned by Buyer and not replaced with new. 
5. BUYER’S RESPONSIBILITIES – It will be the responsibility of the 
Buyer to  clear out or remove all  vehicles, stored  materials, etc., to  permit 
BRC complete and free access for its equipment, aerial lifts, scaffolding  and 
swing stages to  access  the building  surfaces  so that all  of the project area upon 
which  BRC is to  perform its work is to  be ready  and  available. This may 
include permission and access from neighboring  properties for their rooftops 
which  Buyer warrants shall  be provided. Buyer shall furnish at its  expense 
such legal  descriptions  or survey services, if necessary, to obtain  required 
government approvals  and permits as  needed for the project.  The Buyer shall 
designate a person  who shall  be fully acquainted  with  the scope of the work, 
has authority to render decisions promptly, and furnish information 
expeditiously and approve changes in the scope of the work, etc.  
6. SCHEDULE – The Buyer and BRC shall develop  a schedule and the 
Buyer shall be responsible for making prompt selections and  decisions to 
maintain the approved  schedule. Once approved by BRC, the schedule shall 
not  be shortened without BRC’s  consent. If project is behind schedule due to 
Buyer’s or Architect’s  action or inaction, or due to  Buyer’s  failure to make 
timely payments under this  agreement, or due to  governmental  agency having 
delayed approval  of permits, material samples, color schedules  or shop 
drawings, or due to strikes, lockouts, acts of God, said lost  time shall be added 
to BRC’s scheduled  date of completion without penalty.  Buyer shall be liable 
for all costs incurred by  BRC as a result  of such delays  and shall promptly 
reimburse BRC for all costs incurred  including incidental and consequential 
damages. Time extensions  shall also be granted by Buyer for the performance 
of extra or Change Order work as requested by BRC.
7. PAYMENT TERMS – BRC shall  provide Buyer with monthly  progress  
invoices. Buyer shall deliver to BRC’s  office by the 15th  of the following 
month net cash payment for 100% of the invoiced amount without  retainage. 
Any balances  due that remain  unpaid shall accrue interest at  the rate of 1% 
per month, which  shall  be promptly paid by  Buyer to  BRC’s office. BRC shall 
not  be required  to pick  up checks from Buyer. These payment  terms may be 
modified by supplemental terms if they are printed on  page 1 of this 
agreement. BRC shall have the right, but not the obligation, to stop work  or 
keep the worksite idle in the event payment is not made to BRC as required. 
8. FINAL PAYMENT shall  be delivered  to BRC’s office within 15  days of 
the date of BRC’s final  invoice.  Final  payment by  Buyer waives all of 
Buyer’s claims against BRC except warranty claims.
9. ATTORNEY’S FEES AND VENUE  –  In  the event  of default  of this  
agreement, Buyer agrees to pay  all costs  and expenses of collection and 
enforcement of the terms of this  agreement incurred by BRC, including  court 
costs  and all  reasonable attorney’s fees. Any  disputes  between the parties shall 
be venued exclusively in the State or federal courts of Minnesota.
10. OVERTIME –  The contract  price (Page 1 or the itemized costs)  were  
determined on the basis of crews working at  straight  time during a normal  40 
hour work week.  No forced  overtime will be worked unless BRC is ordered 
to do so  by  the Buyer in writing which  shall also  provide for the payment  by 
Buyer of the additional costs  for workers overtime premium pay, plus 
applicable insurance, payroll taxes, reasonable overhead and profit.



Building Restoration Corporation
is a proud member of

Associated Builders & 
Contractors, Inc.
10193 Crosstown Circle
Eden Prairie, MN  55344
952-941-8693
www.abc.org

Greater St. Paul BOMA
332 Minnesota Street,
Ste. W2950
St. Paul, MN  55101
651-291-8888
www.bomasaintpaul.org

Minnesota Builders Exchange
1123 Glenwood Avenue
Minneapolis, MN  55404
612-377-9600
www.mbex.org

Greater Minneapolis BOMA
50 South Sixth Street, Ste. 1301
Minneapolis, MN 55402
612-340-9744
www.bomampls.org

Community Associations 
Institute
6402 Arlington Blvd., Ste. 500
Falls Church, VA 22042
703-970-9220
www.caionline.org

MCMCA - Minnesota Concrete 
& Masonry Contractors
1711 West County Road B
Suite 207 South
Roseville, MN 55113
www.mcmca.com

Institute of Real Estate 
Management
4248 Park Glen Rd.
Minneapolis, MN 55416 
952-928-4664
www.irem.org

National Federation of 
Independent Business
380 Jackson Street #780
St. Paul, MN  55101
800-634-2669
www.nfib.com

National Trust for Historic 
Preservation
2600 Virginia Avenue NW Ste. 1100
Washington, DC 20037
202-588-6000
www.savingplaces.org

International Concrete Repair 
Institute
1000 Westgate Drive, Ste. 252
St. Paul, MN 55114
651-366-6095
www.icri.org

Hennepin History Museum
2303 Third Avenue South
Minneapolis, MN  55404
612-870-1329
www.hennepinhistory.org

Preservation Alliance of 
Minnesota
416 Landmark Center
St. Paul, MN 55102
651-293-9047
www.mnpreservation.org

Ramsey County Historical 
Society
323 Landmark Center
St. Paul, MN  55102
651-222-0701
www.rchs.com

Minnesota Historical Society
345 Kellogg Boulevard West
Saint Paul, MN  55102
651-296-6126
www.mnhs.org
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